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ALL INDIA INSTITUTE OF MEDICAL SCIENCES RAIPUR 

 

OFFICE OF  

THE SUPERINTENDING ENGINEER 

PROJECT CELL AIIMS, RAIPUR 
 

NOTICE INVITING TENDER 
 
 

 

N.I.T.  NO:    01/SE/AIIMS/2016-17, Date: 30-06-2016 
 

      

NAME OF WORK: - Annual Maintenance Contract (AMC) of 2 TR Split AC‟s installed at 

AIIMS Complex, Raipur. 

 

ESTIMATED COST PUT TO TENDER:  Rs. 3, 68,550/- 
 

EARNEST MONEY:     Rs. 7,371/- 

 

TENDER DOCUMENT COST (Inclusive VAT)       Rs. 570/- 

 

TIME ALLOWED:     12 (Twelve) Months 

 
 
 

Certified that this document contain 46 printed pages including this cover page. 
 

Issued to & Submitted by: _______________________________________________ 

E-mail id: _______________________________________________ 

 

 

 

           AE-(E)                                                                                                 EE / Sr.Mgr (E)
              

 

 

Approved 
 

 

 

 

 

 

Superintending Engineer  

AIIMS RAIPUR
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PRESS NOTICE 

 

The Executive Engineer, Project Cell AIIMS, Raipur  invites  on  behalf  of  AIIMS, Raipur  offline 

Item rate tenders from approved and eligible contractors including registered in CPWD, MES, BSNL, 

Chhattisgarh State PWD and Railway for the following work at office of SE Project Cell, AIIMS 

Raipur.  
 

 
SI. 

No. 

NIT 

No. 

Name of work & Location Estimated cost 

 

 

Earnest Money 

 

Period of 

Completion 

Time & Date of 

submission of 

Tender 

Time & Date for 

Opening Of 

Technical & 

Eligible 

Credential  

Financial bid 

opening will be 

intimated to the 

eligible 

contractor/firm. 

1 2 3 4 5 6 7 8 9 
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0
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S
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0
1
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 Annual Maintenance 

Contract (AMC) for 2 

TR Split AC‟s installed 

at AIIMS Complex, 

Raipur. 

 

 

 

 

 

 

3, 68,550/-  

 

 

 

 

 

7,371/- 

 

 

 

12 

(Twelve) 

Months 

 

Upto                   

3:00 PM                  

on  

08-07-2016 

 

                   

3:30 PM                  

on  

08-07-2016                          

 

 

 

By e-Mail/ 

Telephonic 

Only                          

 
The tender forms and other details can be seen/downloaded from the website www.aiimsraipur.edu.in  

and same may be issued from the office of The Superintending Engineer, Project Cell  AIIMS, Raipur  

during the hours of 10.00AM to 5.00PM every day except on Sunday & public holiday up to 08-07-2016,                       

on submission of the following :- 

i) Rs. 570/- in the form of Banker‘s cheque / Demand Draft of a Scheduled Bank issued in favour 

of “AIIMS Raipur” as cost of tender (non refundable). 

 

 The enlistment of the contractors should be valid on the last date of sale of tenders. 

 In case only the last date of sale of tender is extended, the enlistment of contractor 

should be valid on the original date of sale of tenders. 

 In case both the last date of receipt of application and sale of tenders are extended the 

enlistment of contractor should be valid on either of the two dates i.e. the original date 

of sale of tenders or on the extended date of sale of tenders. 

 The intending contractor/firm must read the terms and conditions of CPWD-6 carefully. 

He should only submit his bid if he considers himself eligible and he is in possession of 

all the documents required. 

 

 

 

          Superintending Engineer,  

                  AIIMS Raipur 
 

 

http://www.aiimsraipur.edu.in/
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IMPORTANT INSTRUCTIONS TO TENDERERS WHO HAVE DOWNLOADED THE TENDER 

DOCUMENT FROM WEB 

 

 

The tenderers, who have down loaded the tenders from the web, should read the following important 

instructions carefully before actually quoting the rates & submitting the tender documents:- 

 

 

The tenderer should see carefully & ensure that the complete tender document including schedule of 

quantity as per the index given on page „1‟ has been down loaded & there are „45‟ pages in all in the 

tender document. 
 
 

The printout of tender document should be taken both sides on A4 size paper only & the printer 

settings etc. are such that document is printed as appearing in the web & there is no change in 

formatting, number of pages etc. 

 

The tenderer should ensure that no page in the down loaded tender document is missing. 

 

 

The tenderer should ensure  that all  pages  in the down loaded tender  document  are  legible & clear  

&  are printed  on  a good quality paper. 

 

The tenderer should ensure that every page of the down-loaded tender document is signed by tenderer 

with stamp (seal). 

 

 

The tenderer should ensure that the down loaded tender document is properly bound and sealed before 

submitting the same. The loose / spiral bound and/or not properly sealed tenders shall be rejected 

out-rightly. 

 

In case of any correction/addition/alteration/omission in the downloaded tender document, it shall be 

treated as non-responsive tender and shall be rejected. 

 

The tenderer shall furnish a declaration to this effect that no addition/ deletion/corrections have been 

made in the tender document submitted and it is identical to the tender document appearing on Web-

site. 

 

The tenderer should read carefully & sign the declaration given on the page No.04 before submitting 

the tender.  

The cost of tender should be submitted along with the EMD as detailed in NIT. 

In case of any doubt in the down loaded tender, the same should be got clarified from (Tender inviting 

authority) before submitting the tender. 

 

 

 

 

 

Contractor               Superintending Engineer,  

        AIIMS Raipur 
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D E C L A R A T I O N 
 

(TO BE GIVEN BY THE TENDERERS WHO HAVE DOWNLOADED THE TENDER DOCUMENT FROM THE WEB) 
 

 
It is to certify that: 

 

 

1)          I / We have submitted the tenders in the Performa as downloaded directly from the website & there is 

no change in formatting, number of pages etc. 
 

2)           I/ We have submitted tender documents which are same / identical as available in the website. 
 

3)       I / We have not made any modification / corrections / additions etc in the tender documents 

downloaded from web by me / us. 
 

4)         I / We have checked that no page is missing and all pages as per the index are available & that all 
pages of tender document submitted by us are clear & legible. 

 
5)           I / We have signed (with stamp) all the pages of the tender document before submitting the same. 

 
6)           I / We have sealed the tender documents properly before submitting the same. 

 
7)           I / We have submitted the cost of tender along with the EMD. 

 

8)           I / We have submitted the details of average annual financial turnover of last available three consecutive 

     balance sheets duly audited by Charted Accountant (applicable for Non-CPWD/ MES/ BSNL/ &                               

     Chhattisgarh State PWD/ Railways). 
 

9)           I / We have submitted a solvency Certificate in prescribed Performa (applicable for Non-CPWD/ MES/     

     BSNL & Chhattisgarh State PWD/ Railways). 
 

10)    I / We have provided our valid e-Mail id for any communication in this regard. This E-mail Id will be     

    activated till the contract is on. 
 

11)      I have read carefully & understood the important instructions to the all tenderers & to   tenderers 

who have down loaded the tenders from the web. 
 

12)        In case at any stage later, it is found there is difference in our downloaded tender documents from the 

original, AIIMS RAIPUR shall have the absolute right to take any action as deemed fit without any prior 

intimation to me / us. 
 

13)        In case at any stage later, it is found there is difference in our downloaded tender documents from 

the original, the tender / work will be cancelled and Earnest Money/ Security Deposit will be forfeited 

at any stage whenever it is so noticed. The department will not pay any damages to me / us on this 

account. 
 

14)        In case at any stage later, it is found there is difference in our downloaded tender documents from the 

original, I / We may also be debarred for further participation in the tender in the concerned office of 

The Superintending Engineer, Project Cell AIIMS RAIPUR & would also render me / us liable to be 

removed from the approved list of contractors of the Department. 
 
 
 
 

 
 

Date…………….                  Contractor 
E-Mail:____________________              (Sign with Seal) 
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CPWD - 6 

All India Institute of Medical Sciences Raipur 
Notice Inviting Tender 

 

1. 1 Tenders in sealed cover are invited on behalf of AIIMS Raipur from approved and eligible            

contractors including registered in CPWD, MES, BSNL, Chhattisgarh State PWD, Railways for the 

work of “Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS 

Complex, Raipur”. The enlistment of the contractors should be valid on the last date of submission of 

bids. In case the last date of submission of bid is extended, the enlistment of contractor should be valid 

on the original date of submission of bids. 

 

1.1. The work is estimated to one component Civil Cost of 3, 68,550/- This estimate, however, is 

given merely as a rough guide. 

 

1.1.1. The authority competent to approve NIT for the combined cost and belonging to the major 

discipline will consolidate NITs for calling the bids. He will also nominate Division which will 

deal with all matters relating to the invitation of bids. 

1.1.2. For composite bid, besides indicating the combined estimated cost put to bid, should clearly 

indicate the estimated cost of each component separately. The eligibility of contractor/firms will 

correspond to the combined estimated cost of different components put to bid. 

 

1.2. Intending contractor/firms is eligible to submit the bid provided he has definite proof from the 

appropriate authority, which shall be to the satisfaction of the competent authority, of having 

satisfactorily completed similar works of magnitude specified below:- 

 

1.3  Criteria of eligibility for Contractors/Firms not registered in CPWD/ MES/ BSNL/ 

Railways & Chhattisgarh State PWD. 
I. The above non registered contractors need to be submitted the details of average annual 

financial turn over (gross) of Rs 3,68,550.00 on Repairing/servicing/maintenance of 

Split AC‟s during the last available three consecutive balance sheets (may range from six 

to eighteen months) duly audited by Charted Accountant. Year in which no turnover is 

shown would also be considered for working out the average. 

II. The Contractors should not have incurred any loss in more than two years during available 

last five consecutive balance sheets, duly certified and audited by the Chartered 

Accountant. 

III. The Contractors should have a solvency of Rs 1, 47, 420.00 Certified by his Bankers. 

IV. Contractor having Experience of successfully completed works in any Govt. semi Govt. & 

PSU‘s during the last (07) Seven Years ending previous day of last date of submission of 

tender: 

a) Three similar completed works costing not less than the amount equal to 40% of 

estimated  Cost Put to tender, 

Or 

 
     (b)  Two similar completed works, costing not less than the amount equal to 60% of the 

estimated Cost put to tender, 
Or 

 
     (c)  One similar completed work of aggregate cost not less than the amount equal to 80% 

of the estimated cost. 
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 “Similar works means “Repairing/servicing/maintenance of Split AC‟s. The value of executed works 

shall be brought to current costing level by enhancing the actual value of work at simple rate of 7% per 

annum; calculated from the date of completion to last date of receipt of tenders. 

 

2. Agreement shall be drawn with the successful contractor/firms on prescribed Form No. CPWD 8 

which is available at the Office of the Superintending Engineer, AIIMS Raipur. Contractor/firms shall 

quote his rates as per various terms and conditions of the said form which will form part of the 

agreement. 

2.1 General conditions of contract for works in ALL INDIA INSTITUTE OF MEDICAL 

SCIENCES RAIPUR are also available in the Office of the Superintending Engineer, AIIMS 

Raipur. Contractors should go through the different clauses of ―CPWD General Conditions of 

Contract 2014‖ corrected up-to-date before quoting the rates. 

 

3. The time allowed for carrying out the work will be 12 (Twelve) Months from the date of start as 

 defined in schedule ‗F‘ or from the first date of handing over of the site, whichever is later, in 

 accordance with the phasing, if any, indicated in the bid documents. 

  

4. (i)  The site for the work is available. 

            (ii) The architectural and structural drawings shall be made available in phased manner, as per        

requirement of the same as per approved program of completion submitted by the contractor after award of 

the work. 

 

5 The bid document consisting of plans, specifications, the schedule of 

quantities of various types of items to be executed and the set of terms and 

conditions of the contract to be complied with and other necessary documents except Standard    

General Conditions of Contract Form can be seen from website www.aiimsraipur.edu.in  free of 

cost. 

 

6      Cost of Tender along with Earnest Money is in the form of Demand Draft or Pay Order or 

Banker`s Cheque or Deposit at Call Receipt or Fixed Deposit Receipt of a Scheduled Bank (drawn 

in favor of AIIMS, Raipur) shall be submitted with the tender in a separate envelope. 
 

 

Note: Money due to contractor in any other work or earnest money of the previous call of the same work shall 

not be adjusted towards earnest money. 

 

7 Tenders, which should always be placed in sealed envelope, in the manner detailed at Para 8 

below, will be received by the  Office of the Superintending Engineer, AIIMS Raipur  up to 15.00 

Hrs  on  08-07 -2016                          and will be opened by him or his authorized representative 

in his office on the same day at 15.30 Hrs.  After opening the main envelope 3, the envelope-1 

containing the Cost of Tender along with Earnest Money (Technical Bid) as applicable and 

eligibility credentials shall be opened first.   The envelope 2 containing tender (Financial bid) 

shall be opened only for those tenderers who‘s Earnest Money, cost of tender and eligibility is 

found in order. 

The  unopened  tenders  shall  be  returned  to  the tenderers  after  the  final  decision on  

the  tender  is reached 

 
8 Submission of tender: -Tender shall be submitted in following manner: 
                                                                    

The tender document can be purchased / downloaded from office of SE, Project Cell AIIMS 

Raipur website www.aiimsraipur.edu.in/tenders. 

http://www.aiimsraipur.edu.in/
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8.1 In case the tender document is down loaded from AIIMS Raipur website 

8.1.1: "Cost of Tender along with Earnest Money and copies of documents showing 

eligibility credentials‖ shall be placed in sealed envelope-1. Marked 

 

“Cost of Tender along with Earnest Money and eligibility credentials (Technical Bid)”. 
 
8.1.2: The Financial Bid shall be placed in sealed envelope-2 and will be superscripted as 

“Tender (Financial Bid)”. 
 

8.1.3: The sealed envelopes 1 & 2 shall be placed in another sealed envelope no3. 
8.1.4    All the three envelopes shall be superscripted with following data on it.  

(i)   Name of work 
(ii)  Name of tenderer 

(iii)  Last date of receipt of tender & time. 

 

 

Note: In case the eligibility credentials are not found in order at any stage i.e. before award of 

work or during  execution  of  the work  or  after  completion  of  the  work, the  contractor  will  

be  debarred  from tendering in AIIMS RAIPUR for three years including any other action under 

the contract or existing law. 

 

9.     The bid submitted shall become invalid and tender cost shall not be refunded if: 

(i)     The contractor/firm is found ineligible. 

(ii)  The contractor/firm does not submit all the documents (including service tax registration/VAT 
 registration / Sales Tax registration) as stipulated in the bid document including the 
 undertaking about deposition of physical EMD with the tender.  

10. The contractor whose bid is accepted will be required to furnish performance guarantee of 5% 

(Five Percent) of the bid amount within the period specified in Schedule F. This guarantee shall 

be in the form of Deposit at Call Receipt of any Scheduled Bank/Banker‘s Cheque of any 

Scheduled Bank/Demand Draft of any Scheduled Bank/Pay Order of any Scheduled Bank (in case 

guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts 

or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. In case the contractor fails to deposit the said performance guarantee within the 

period as indicated in Schedule ‗F‘, including the extended period if any, the Earnest Money 

deposited by the contractor shall be forfeited automatically without any notice to the contractor. 

The Earnest Money deposited along with bid shall be returned after receiving the aforesaid 

performance guarantee. 

 

11.   Intending Contractor/firms are advised to inspect and examine the site and its surroundings and 

satisfy themselves before submitting their bids as to the nature of the ground and sub-soil (so far as 

is practicable), the form and nature of the site, the means of access to the site, the accommodation 

they may require and in general shall themselves obtain all necessary information as to risks, 

contingencies and other circumstances which may influence or affect their bid. A contractor/firm 

shall be deemed to have full knowledge of the site whether he inspects it or not and no extra 

charge consequent on any misunderstanding or otherwise shall be allowed. The contractor/firm 

shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, 

water, electricity access, facilities for workers and all other services required for executing the 

work unless otherwise specifically provided for in the contract documents. Submission of a bid by 

a contractor/firm implies that he has read this notice and all other contract documents and has 

made himself aware of the scope and specifications of the work to be done and of conditions and 
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rates at which stores, tools and plant, etc. will be issued to him by the Government and local 

conditions and other factors having a bearing on the execution of the work. 

 

12 The competent authority on behalf of the AIIMS Raipur does not bind itself to accept the  lowest or 

any  other bid and reserves to itself the authority to reject any or all the bids received  without 

the assignment of any reason. All bids in which any of the prescribed condition is not  fulfilled 

or any condition including that of conditional rebate is put forth by the contractor/firms  shall be 

summarily rejected. 

 

13. Canvassing whether directly or indirectly, in connection with contractor/firms is strictly prohibited 

 and the bids submitted by the contractors who resort to canvassing will be liable for rejection. 

 

14. The competent authority on behalf of AIIMS Raipur reserves to himself the right of accepting 

 the whole or any part of the bid and the contractor/firm shall be bound to perform the same at the 

 rate quoted. 

 

15.  The contractor shall not be permitted to bid for works in the AIIMS Raipur responsible for award 

and execution of contracts, in which his near relative is posted as Divisional Accountant or as an 

officer in any  capacity between the grades of Superintending Engineer and Junior Engineer (both 

inclusive). He shall also intimate the names of persons who are working with him in any capacity 

or are  subsequently employed by him and who are  near relatives to any Gazetted Officer in the 

AIIMS Raipur. Any breach of this  condition by the contractor would render him liable to be 

removed from the approved list of  contractors of this Department. 

 

16. No Engineer of Gazetted Rank or other Gazetted Officer employed in Engineering or 

 Administrative duties  in an Engineering Department of the Government of India is allowed to 

 work as a contractor for a period of one year after his retirement from Government service, 

 without the prior permission of the Government of India in writing. This contract is liable to 

 be cancelled if either the contractor or any of his employees is found any time to be such a 

 person who had not obtained the permission of the Government of India as aforesaid before 

 submission of the bid or engagement in the contractor‘s service. 

 

17. The bid for the works shall remain open for acceptance for a period of sixty (60) days from the 

date of opening of bids. If any contractor/firm withdraws his bid before the said period or issue of 

letter of  acceptance, whichever is earlier, or makes any modifications in the terms and 

conditions of the  bid which are not acceptable to the department, then the 

Government/AIIMS shall, without prejudice to any other right or remedy, be at liberty to 

forfeit 50% of the said earnest money as aforesaid. Further the contractor/firm shall not be 

allowed to participate in the re-bidding process  of the work. 
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18. This Notice Inviting Bid shall form a part of the contract document. The successful contractor/firm 

/ contractor, on acceptance of his bid by the Accepting Authority shall within 15 days from the 

stipulated date of start of the work, sign the contract consisting of : - 

a)     Standard C.P.W.D. Form 7/8 or other Standard C.P.W.D. Form as applicable  

 

19. For Single Bid or Composite Bids  

 

19.1.1 The Executive Engineer in Charge of the major component will call bids for the  composite work. 

The Earnest Money will be fixed with respect to the combined estimated cost put to tender for the 

composite bid. 

 

19.1.2 The bid document will include following three components: 

Part A: -    Press Tender Notice, CPWD-6, CPWD-7/8 including Standard General Conditions of 

Contract for CPWD, 2014 as amended / modified up to CON/282. 

Part B: -  Particular Specifications and Special conditions, specifications and schedule of 

quantities as applicable to major component of the work. 

Part C: -  Schedule A to F for minor component of the work. (SE/EE in charge of major 

component shall also be competent authority under clause 2 and clause 5 as mentioned 

in Schedule A to F for minor components). Special Conditions, additional terms & 

conditions, specifications and schedule of quantities applicable to minor component(s) 

of the work. 

 

19.1.3 The contractor/firm must associate with himself, agencies of the appropriate class 

eligible to bid for each of the minor component individually. 

 

19.1.4 The eligible contractor/firms shall quote rates for all items of major component as well 

as for all items of minor components of work. 

 

19.1.5  After acceptance of the bid by competent authority, the SE/EE in charge of major 

 component of the work shall issue letter of award on behalf of the AIIMS Raipur.  

 After the work is  awarded, the main contractor will have to enter into one agreement 

 with SE/EE in charge of major component and has also to sign two or more copies of 

 agreement depending upon number of EE‘ s   in charge of minor components. 

 One such signed set of agreement shall be handed over to SE / EE in charge of 

 minor component. EE of major component will  operate Part A and Part B of the 

 agreement. SE / EE in charge of minor component(s) shall operate Part C along 

 with Part A of the agreement. 

 

19.1.6  Entire work under the scope of composite bid including major and all minor 

 components shall be executed under one agreement. 

 

19.1.7 Security Deposit will be worked out separately for each component corresponding to 

 the estimated cost of the respective component of work.   

 

19.1.8 The main contractor has to associate agency(s) for minor component(s) conforming 

 to  eligibility criteria as defined in the bid document and has to submit detail of such 

 agency(s) to Engineer-in-Charge of minor component(s) within prescribed time. 

 Name of the agency(s) to be associated shall be approved by Engineer-in-Charge of 

 minor component(s). 
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19.1.9 In case the main contractor intends to change any of the above agency/agencies 

 during the operation of the contract, he shall obtain prior approval of Engineer-in-

 charge of minor  component. The new agency/agencies shall also have to satisfy the 

 laid down eligibility criteria. In case Engineer-in-Charge is not satisfied with the 

 performance of any agency, he can direct the contractor to change the agency 

 executing such items of work and this shall be  binding on the contractor. 

 

19.1.10 The main contractor has to enter into agreement with contractor(s) associated by him 

 for execution of minor component(s). Copy of such agreement shall be submitted to 

 SE / EE in charge of each minor component as well as to SE / EE in charge of major 

 component. In case of change of associate contractor, the main contractor has to 

 enter into agreement with the new contractor associated by him. 

 

19.1.11 Running payment for the major component shall be made by SE/ EE of major 

discipline  to the main contractor. Running payment for minor components shall be 

made by the Engineer-in-charge of the discipline of minor component directly to the 

main contractor. 

 

19.1.12(A) The composite work shall be treated as complete when all the components of the  

 work are complete. The completion certificate of the composite work shall be  recorded 

by Engineer -in -charge of major component after record of completion 

 certificate of all  other components. 

 

19.1.12(B) Final bill of whole work shall be finalized and paid by the SE/EE of major component. 

Engineer(s) in charge of minor component(s) will prepare and pass the final bill for 

their component of work and pass on the same to the EE of major component for 

including in the final bill for composite contract. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 
 
 

11 

FORM „A‟ 
FINANCIAL INFORMATION 

I. Financial Analysis – Details to be furnished duly supported by figures in balance sheet/ profit & loss 
account for the last five years duly certified by the Chartered Accountant, as submitted by the applicant 
to the Income Tax Department (Copies to be attached). 

 
Years 

 

     

 
(i) Gross Annual turnover on construction works. 
(ii) Profit/Loss. 
 
II. Financial arrangements for carrying out the proposed work. 
III. Solvency Certificate from Bankers of the bidder in the prescribed Form “B”. 
 
 
 
Signature of Chartered Accountant with Seal                                                            Signature of Bidder(s). 
 
 
 
 
 

FORM “B” 
FORM OF BANKERS‟ CERTIFICATE FROM A SCHEDULED BANK 

 
This is to certify that to the best of our knowledge and information that M/s./ 
Sh………………………………………………………….having marginally noted address, a customer of 
our bank are/is respectable and can be treated as good for any engagement upto a limit of 
Rs…………………. (Rupees………………………………………………………………………………..) 
This certificate is issued without any guarantee or responsibility on the bank or any of the officers. 
 
 
 
 

(Signature) 
For the Bank 

 
 

NOTE (1) Bankers certificates should be on letter head of the Bank, sealed in cover addressed to       
      tendering authority. 
           (2) In case of partnership firm, certificate should include names of all partners as recorded with 
                the Bank. 
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INTEGRITY PACT 
 

To, 

 

 

  Sub:  NIT No.   01/SE/AIIMS/2016-17 for the work of Annual Maintenance Contract (AMC) 

for 2 TR Split AC‟s installed at AIIMS Complex, Raipur. 

 

Dear Sir, 

It is   here by declared that AIIMS is committed to follow the principle of transparency, equity and 

competitiveness in public procurement. 

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that the 

Contractor/firm will sign the integrity Agreement, which is an integral part of tender / bid documents, 

failing which the tenderer / contractor/firm will stand disqualified from the tendering process and the bid 

of the contractor/firm would be summarily rejected. 

This declaration shall form part and parcel of the Integrity Agreement and signing of the same 

shall be deemed as acceptance and signing of the Integrity Agreement on behalf of the AIIMS Raipur. 

 

Yours faithfully, 

 

Superintending Engineer 

AIIMS Raipur 
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To, 

The Superintending Engineer, 

Project Cell, AIIMS Raipur 

 

   Sub: Submission of Tender for the work ―Annual Maintenance Contract (AMC) for 2 TR 

Split AC‟s installed at AIIMS Complex, Raipur.‖  

      

 

Dear Sir, 

I / We acknowledge that AIIMS is committed to follow the principles thereof as enumerated in the 

Integrity Agreement enclosed with the tender/bid document. 

I / We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from the 

main contract, which will come into existence when tender/bid is finally accepted by AIIMS 

Raipur. I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in   

the   line   with   Article   1   of   the   enclosed Integrity Agreement. 

I/We acknowledge that in the event of my/our failure to sign and accept the Integrity Agreement, 

while submitting the tender/bid, AIIMS Raipur shall have unqualified, absolute and unfettered 

right to disqualify the tenderer/contractor/firm and reject the tender/bid in accordance with terms 

and conditions of the tender/bid. 

 

Yours faithfully 

 

 

(Duly authorized signatory of the Contractor/firm) 
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To be signed by the contractor/firm and same signatory competent / authorised to 

sign the relevant contract on behalf of AIIMS Raipur. 

INTEGRITY AGREEMENT 

This Integrity Agreement is made at ..............................  on this .............. day of. ............. 20  

BETWEEN 

AIIMS Raipur through Superintending Engineer, ....................................................................... , 

(Name of Division) 

AIIMS, .................................................................................... , (Hereinafter referred as the 

(Address of Division) 

'Principal / Owner', which expression shall unless repugnant to the meaning or context hereof include its 

successors and permitted assigns) 

AND 

(Name and Address of the Individual/firm/Company) 

through ................................................................................. (hereinafter referred to as the 

(Details of duly authorized signatory) 

―Contractor/firm/Contractor‖ and which expression shall unless repugnant to the meaning or context 

hereof include its successors and permitted assigns) 

Preamble 
    

WHEREAS the Principal /Owner has floated the Tender (NIT No.  01/SE/AIIMS/2016-17) (hereinafter 

referred to as ―Tender/Bid‖) and intends to award, under laid down organizational procedure, contract for 

Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS Complex, Raipur. 
Here in after referred to as the ―Contract‖. 

AND WHEREAS the Principal / Owner values full compliance with all relevant laws of the land, rules, 

regulations, economic use of resources and of fairness/transparency in its relation with its 

Contractor/firm(s) and Contractor(s). 

AND WHEREAS to meet the purpose aforesaid both the parties have agreed to enter into this Integrity 

Agreement (hereinafter referred to as ―Integrity Pact‖ or ―Pact‖), the terms and conditions of which shall 

also be read as integral part and parcel of the Tender/Bid documents and Contract between the parties. 

NOW, THEREFORE, in consideration of mutual covenants contained in this Pact, the parties hereby agree 

as follows and this Pact witnesses as under: 
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Article 1: Commitment of the Principal / Owner 

1) The Principal/Owner commits itself to take all measures necessary to 

prevent corruption and to observe the following principles: 

(a) No employee of the Principal/Owner, personally or through any of his/her family members, 

will in connection with the Tender, or the execution of the Contract, demand, take a promise for 

or accept, for self or third person, any material or immaterial benefit which the person is not 

legally entitled to. 

(b) The Principal/Owner will, during the Tender process, treat all Contractor/firm(s) with equity 

and reason. The Principal/Owner will, in particular, before and during the Tender process, 

provide to all Contractor/firm(s) the same information and will not provide to any 

Contractor/firm(s) confidential / additional information through which the Contractor/firm(s) 

could obtain an advantage in relation to the Tender process or the Contract execution. 

(c) The Principal / Owner shall Endeavour to exclude from the Tender process any person, 

whose conduct in the past has been of biased nature. 

2) If the Principal/Owner obtains information on the conduct of any of its employees which is a 

criminal offence under the Indian Penal code (IPC) / Prevention of Corruption Act, 1988 

(PC Act) or is in violation of the principles herein mentioned or if there be a substantive 

suspicion in this regard, the Principal / Owner will 

inform the Chief Vigilance Officer and in addition can also initiate disciplinary actions as 

per its internal laid down policies and procedures. 

 

Article 2: Commitment of the Contractor/firm (s) / Contractor (s) 

1) It  is  required   that   each   Contractor/firm / Contractor  (including  their  respective officers, 

 employees and agents) adhere to the highest ethical standards, and report to the 

 Government / Department all suspected acts of fraud or corruption or Coercion or 

 Collusion of which it has knowledge or becomes aware, during the tendering  process and 

 throughout the negotiation or award of a contract. 

 
2) The   Contractor/firm(s)   /   Contractor(s)   commit   himself   to   take   all   measures necessary to 

prevent corruption. He commits himself to observe the following principles during his 

participation in the Tender process and during the Contract execution: 

a) The Contractor/firm(s) / Contractor(s) will not, directly or through any other person or 

firm, offer, promise or give to any of the Principal / Owner's employees involved in the 

Tender process or execution of the Contract or to any third person any material or other 

benefit which he/she is not legally entitled to, in order to obtain in exchange any advantage 

of any kind whatsoever during the Tender process or during the execution of the Contract. 
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The Contractor/firm(s) / Contractor (s) will not enter with other Contractor/firm (s) into any undisclosed agreement or 
understanding, whether formal or informal. This applies in particular to prices, specifications, certifications, subsidiary 

contracts, submission or non-submission of bids or any other actions to restrict competitiveness or to cartelize in the 
bidding process. 

b) The Contractor/firm(s) / Contractor(s) will not commit any offence under the relevant 

IPC/PC Act. Further the Contractor/firm(s) / Contract(s) will not use improperly, (for the 

purpose of competition or personal gain), or pass on to others, any information or 

documents provided by the Principal/Owner as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained or 

transmitted electronically. 

c) The Contractor/firm(s)/ Contractor(s) of foreign origin shall disclose the names and 

addresses of agents / representatives in India, if any. Similarly 

Contractor/firm(s)/Contractor(s) of Indian Nationality shall disclose names and addresses 

of foreign agents/representatives, if any. Either the Indian agent on behalf of the foreign 

principal or the foreign principal directly could bid in a tender but not both. Further, in 

cases where an agent participate in a tender on behalf of one manufacturer, he shall not be 

allowed to quote on behalf of another manufacturer along with the first manufacturer in a 

subsequent/parallel tender for the same item. 

d)   The Contractor/firm(s)/ Contractor(s) will, when presenting his bid, disclose (with each          

tender as per Performa enclosed) any and all payments he has made, is committed to or 

intends to make to agents, brokers or any other intermediaries in connection with the award of 

the Contract 

         3)   The Contractor/firm(s) / Contractor(s) will not instigate third persons to commit offences outlined    

above or be an accessory to such offences. 

         4)  The Contractor/firm(s) / Contractor(s) will not, directly or through any other person or firm indulge in 

fraudulent practice means a willful misrepresentation or omission of facts or submission of fake / 

forged documents in order to induce public official to act in reliance thereof, with the 

purpose of obtaining unjust advantage by or causing damage to justified interest of 

others and/or to influence the procurement process to the detriment of the Government 

interests. 

        5)  The Contractor/firm(s) / Contractor(s) will   not,   directly   or through   any   other person or     

firm    use  Coercive Practices (means the act of obtaining something, compelling an action or 

 influencing a decision through intimidation, threat or the use of force directly or indirectly, 

 where potential or actual injury may befall upon a person, his / her reputation or property to 

 influence their participation in the tendering process). 
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Article 3: Consequences of Breach 

Without prejudice to any rights that may be available to the Principal/Owner under law or 

the Contract or its established policies and laid down procedures, the Principal / Owner shall 

have the following rights in case of breach of this Integrity Pact by the 

Contractor/firm(s)/Contractor(s) and the Contractor/firm / Contractor accepts and 

undertakes to respect and uphold the Principal / Owner's absolute right: 

1) If the Contractor/firm (s) / Contractor(s), either before award or during execution of 

 Contract has committed a transgression through a violation of Article 2 above or in 

any other form, such as to put his reliability or credibility in question, the Principal/Owner 

after giving 14 days notice to the contractor shall have powers to disqualify the 

Contractor/firm(s)/ Contractor(s) from the  Tender  process or terminate /determine the Contract, 

if already executed or exclude the Contractor/firm/Contractor from future contract award 

processes. The imposition and duration of the exclusion will be determined by the severity of 

transgression and determined by the Principal / Owner. Such exclusion may be forever or for a 

limited period as decided by the Principal/Owner. 

2)    Forfeiture of EMD / Performance Guarantee / Security Deposit: 

If the Principal/Owner has disqualified the Contractor/firm(s) from the Tender process prior 

to the award of the Contract or terminated/determined the Contract or has accrued the right 

to terminate/determine the Contract according to Article 3(1), the Principal/Owner apart 

from exercising any legal rights that may have accrued to the Principal/Owner, may in its 

considered opinion forfeit the entire amount of Earnest Money Deposit, Performance 

Guarantee and Security Deposit of the Contractor/firm / Contractor. 

 3) Criminal Liability: If the Principal/Owner obtains knowledge of conduct of a 

Contractor/firm or Contractor, or of an employee or a representative or an associate of a 

Contractor/firm or Contractor which constitutes corruption within the meaning of Indian 

Penal code (IPC)/Prevention of Corruption Act, or if the Principal/Owner has substantive 

suspicion in this regard, the Principal/Owner will inform the same to law enforcing agencies for 

further investigation. 

Article 4: Previous Transgression 

1) The Contractor/firm declares that no previous transgressions occurred in the last 5 years 

with any other Company in any country confirming to the anticorruption approach or 

with Central Government or State Government or any other Central/State Public Sector 

Enterprises in India that could justify his exclusion from the Tender process. 

2) If the Contractor/firm makes incorrect statement on this subject, he can be disqualified 

from the Tender process or action can be taken for banning of business dealings/ 

holding listing of the Contractor/firm/Contractor as deemed fit by the Principal/ Owner. 
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3) If the Contractor/firm/Contractor can prove that he has resorted / recouped the damage 

caused by him and has installed a suitable corruption prevention system, the 

Principal/Owner may, at its own discretion, revoke the exclusion prematurely.  

 
Article 5: Equal Treatment of all Contractor/firms/Contractors/Subcontractors 

1) The Contractor/firm(s) / Contractor(s) undertake(s) to demand from all subcontractors a commitment 

 in conformity with this Integrity Pact. The Contractor/firm / Contractor shall be responsible 

for any violation(s) of the principles laid down in this agreement/Pact by any of its Sub- 

contractors/sub-vendors. 

2) The Principal / Owner will enter into Pacts on identical terms as this one with all 
Contractor/firms and Contractors. 

3) The Principal / Owner will disqualify Contractor/firms, who do not submit, the duly signed 

Pact between the Principal/Owner and the contractor/firm, along with the Tender or violate its 

provisions at any stage of the Tender process, from the Tender process. 

Article 6- Duration of the Pact 

This Pact begins when both the parties have legally signed it. It expires for the Contractor / 

Vendor 12 months after the completion of work under the contract or till the continuation of 

defect liability period, whichever is more and for all other contractor/firms, till the Contract 

has been awarded. 

If any claim is made/lodged during the time, the same shall be binding and continue to be 

valid despite the lapse of this Pacts as specified above, unless it is discharged/determined by 

the Competent Authority, AIIMS Raipur. 

Article 7- Other Provisions 

1. This Pact is subject to Indian Law, place of performance and jurisdiction is the Head 

quarters of the Division of the Principal / Owner, who has floated the Tender. 

2. Changes and supplements need to be made in writing. Side agreements have not been made. 

3. If the Contractor is a partnership or a consortium, this Pact must be signed by all the partners 

or by one or more partner holding power of attorney signed by all partners and consortium 

members. In case of a Company, the Pact must be signed by a representative duly authorized 

by board resolution. 

4. Should one or several provisions of this Pact turn out to be invalid; the remainder of this Pact 

remains valid. In this case, the parties will strive to come to an agreement to their original 

intentions. 
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5. It is agreed term and condition that any dispute or difference arising between the parties with  regard 

to  the terms of this Integrity Agreement / Pact, any action taken by the Owner/Principal in accordance with 

this Integrity Agreement/ Pact or interpretation there of shall not be subject to arbitration. 

Article 8- LEGAL AND PRIOR RIGHTS 

All rights and remedies of the parties hereto shall be in addition to all the other legal rights and remedies 

belonging to such parties under the Contract and/or law and the same shall be deemed to be cumulative 

and not alternative to such legal rights and remedies aforesaid. For the sake of brevity, both the Parties 

agree that this Integrity Pact will have precedence over the Tender / Contract documents with regard any 

of the provisions covered under this Integrity Pact. 

IN WITNESS WHEREOF the parties have signed and executed this Integrity Pact at the place and date 

first above mentioned in the presence of following witnesses: 

(For and on behalf of Principal/Owner) 

(For and on behalf of Contractor/firm/Contractor) 

WITNESSES: 

1. .  ..........................................  (Signature, name and address) 

2. .  ............................................ (Signature, name and address) 

Place: - 

Dated: - 
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ALL INDIA INSTITUTE OF MEDICAL SCIENCE RAIPUR 
Tender & Contract for Works 

 

Tender for the work of : Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS 

Complex, Raipur. 
 

(i)  To be submitted by 03.00 PM hours on  08-07-2016 to The Superintending Engineer, AIIMS, Raipur.  

 

(ii)  To be opened in presence of tenderers who may be present at 03.30 PM hours on 08-07-2016                                  
in the office of The Superintending Engineer, AIIMS, Raipur. 

 

Issued to…………………………………………………………………………….………………………. 
 

Signature of officer issuing the documents …………………….………………………………………… 
 

Designation..……………………………………………………..…………….………………………….. 
 

Date of Issue …………………………….…. 
 

T E N D E R 
 

I/We have read and examined the notice inviting tender, schedule, A,B,C,D,E & F, specifications applicable, 
Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses of contract, Special conditions, 
Schedule of Rate & other documents and Rules referred to in the conditions of contract and all other contents in the 

tender document for the work. 
 

I/We hereby tender for the execution of the work specified for the AIIMS Raipur within the time specified in 
Schedule ’F’, viz., schedule of quantities and in accordance in all respects with the specifications, designs, drawings 
and instructions in writing referred to in Rule-1 of General Rules and Directions and in Clause 11 of the Conditions 
of contract and with such materials as are provided for, by, and in respects in accordance with, such conditions so 
far as applicable. 
 

I/We agree to keep the tender open for Sixty (60) days from the due date of opening of financial bid and not to make 
any modification in its terms and conditions. 
 

A sum of  7, 371/- is hereby forwarded in Receipt Treasury Challan/ Deposit at Call Receipt of a Scheduled Bank/ 

Fixed Deposit Receipts of a Scheduled Bank/  Demand Draft of a Scheduled Bank/ Bank Guarantee issued by a 

Scheduled Bank as earnest money. A copy of the earnest money in Receipt Treasury Challan/ Deposit at Call 

Receipt of a Scheduled Bank/ Fixed Deposit Receipts of a Scheduled Bank/ Demand Draft of a Scheduled Bank/ 
Bank Guarantee issued by a Scheduled Bank is submitted with tender. If I/We, fail to furnish the prescribed 

performance guarantee within prescribed tender, I/we agree that the said The Superintending Engineer, 

Project Cell, AIIMS Raipur or his successors, in office shall without prejudice to any other right or remedy, be 

at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as specified, I/We 

agree that The Superintending Engineer, Project Cell, AIIMS Raipur or his successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said performance guarantee 
absolutely. The said Performance Guarantee  shall be  guarantee to execute all  the works referred  to in the tender  
documents  upon the  terms and conditions contained or referred to those in excess of that limit at the rates to be 
determined in accordance with the provision contained in Clause 12.2 and 12.3 of the tender form. Further, I/we 
agree that in case of forfeiture of earnest money or performance guarantee as aforesaid, I/We shall be 
debarred for participation in the re-tendering process of the work.  
 
I/We undertake and confirm that eligible similar work(s) has / have not been got executed through another 
contractor on back to back basis. Further that, if such a violation comes to the notice of Department, then I/We shall 
be debarred for tendering in AIIMS Raipur in future forever. Also, if such a violation comes to the notice of 
Department before date of start of work, The Engineer – in – Charge shall be free to forfeit the entire amount of 
Earnest Money Deposited / Performance Guarantee.  
 
I/We hereby declare that I/we shall treat the tender documents drawings and other records connected with the work 
as secret/confidential documents and shall not communicate information/derived there from to any person other 
than a person to whom I/We am/are authorized to communicate the same or use the information in any manner 
prejudicial to the safety of the State. 
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Dated: .....................      Signature of Contractor:    

                              Postal Address: 
Witness:        e-Mail id: 
Address:   
Occupation:       To be filled in by the contractor/witness as applicable 

 
 

 
        
  

ACCEPTANCE 
 

The above tender (as modified vide letters mentioned hereunder) is accepted by me for and on behalf of the AIIMS 

Raipur for a sum of . _________*________  

 

(Rupees_____________________*________________________________________)  

 
The letters referred to below shall form part of this contract Agreement:- 
 

a)  * 

 

b)      * 
 

d)      * 
 
 
                                                  
                                 For & on behalf of the AIIMS Raipur. 
 
 

       
   Signature.................................... 

 

Dated ....... *...............        Designation......................... 
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 ANNEXURE – „A‟ 
 

FORM   OF   EARNEST   MONEY DEPOSIT   (BANK   GUARANTEE BOND) 
 
WHEREAS, contractor  .................................... (Name of contractor) (hereinafter called "the contractor") has submitted 
his tender dated  ............................................. (date) for the construction of   (name of work) (hereinafter called "the 
Tender") 
 
KNOW ALL PEOPLE by these presents that we  ...................................................................................  (name of bank) 
having our registered office at  ............................................................................................................  (hereinafter called 
"the Bank") are bound unto  ............................................................................................................  (Name and division 
of Superintending Engineer (hereinafter called ―the Engineer-in-Charge‖) in the sum of Rs.  .........   (Rs. In words   ) 
for which payment well and truly to be made to the said Engineer-in-Charge the Bank binds itself, his successors and 
assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this  ........................................................  day of  .......................... 20… . 
 
THE CONDITIONS of this obligation are: 

(1) If after tender opening the Contractor withdraws, his tender during the period of validity of tender (including 
extended validity of tender) specified in the Form of Tender; 

 
(2) If the contractor having been notified of the acceptance of his tender by the Engineer-in-Charge: 

 
   (a) Fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to contractor, if required; OR 
   (b) Fails or refuses to furnish the Performance Guarantee, in accordance with 

the provisions of tender document and Instructions to contractor. 
 
We undertake to pay to the Engineer-in-Charge either up to the above amount or part thereof upon receipt of first written 
demand, without the Engineer-in-Charge having to substantiate his demand, provided that in his demand the Engineer-in-
Charge will note that the amount claimed by him is due to him owing to the occurrence of one or any of the above conditions, 
specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date.*  after the deadline for submission of tender as such deadline 
is stated in the Instructions to contractor or as it may be extended by the Engineer-in-Charge, notice of which extension(s) to 
the Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank not later than the above date. 
 
 
 
 
DATE         SIGNATURE OF THE BANK 
 
 
 
WITNESS         SEAL 
 
 
 
(SIGNATURE, NAME AND ADDRESS) 
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PART-B 

P A R T I C U L A R     S P E C I  F I C A T I O N S 

& 

S P E C I A L    C O N D I T I O N S 

1. GENERAL 
 

Wherever any reference to any Indian Standard Specifications of BIS or other     International standards of ASTM / BS/EN 

occurs in the documents relating to this contract, the same shall be inclusive of all amendments issued there-to or revisions 

thereof, if any, up to the date of receipt of tenders. 
 

1.2 The contractor shall work according to the program of work as approved  by the Engineer-in-

charge, for which purpose, the contractor shall submit a program of the work within 15 days 

from the stipulated date of start of the work based on computer software such as MS Project etc. 

and shall update the same every fortnight. 

 

The contractor shall submit progress report of the work in a computerized form. The progress 

report shall contain the following, apart from whatever else may be required as specified: 

(i) Project information, giving the broad features of the contract of the work under the 

contract, and the broad structural or other details. 

(ii) Introduction, giving a brief scope of the work under the contract, and the broad structural 

or other details. 

(iii)  Schedule of the various components of the work for the next three quarters (or as may be 

specified), showing the milestones, targeted tasks and up to date progress. 

(iv) Progress chart of the various components of the work that are planned and achieved, for 

the month as well as cumulative up to the month, with reasons for deviations, if any, in a 

tabular format. 

(v) Plant and machinery statement, indicating those deployed in the work, and their working 

status. 

(vi) Man-power statement, indicating individually the names of all the staff deployed in the 

work, along with their designations. 

(vii) Financial statement, indicating the broad details of all the running account payments 

received up to date, such as gross value of work done, advances taken, recoveries 

effected, amounts withheld, net payments, details of cheque payments received, etc. 

(viii) A statement showing the extra and substituted items submitted by the contractor, and the 

payments received against them, items pending for sanction/decision by the Department, 

broad details of the Bank Guarantees, indicating clearly their validity periods, broad 

details of the insurance policies taken by the contractor, if any, the advances received and 

adjusted. 

(ix) Progress report, of the various items/components of the work done up to date, to indicate 

the actual progress of the work. 

(x) Quality assurance and quality control tests conducted during the month, with the results 

thereof. 

(xi) Reports at various stages of maintenance from the day of start of work to date of 

completion/occupation, covering all major events, inspections, visits by dignitaries etc. 



24 

 

 
 
 

 

The contractor shall take instructions from the Engineer-in-charge for stacking of materials at site. No excavated earth or 

building materials shall be stacked on areas where the buildings, roads, services or compound walls are to be constructed. 
 

 

If as per Municipal or prevailing rules of the secured campuses owned by paramilitary forces, Institutions etc, the huts for 

labour are not to be erected at the site of work by the contractors, the contractors shall provide such accommodation at such 

locations as are acceptable to local bodies with all provisions concerning labour safety & sanitation as contained in the 

relevant clause of the contract, for which nothing shall be payable. 
 
 
 

 

1.5 Unless otherwise provided in the Schedule of quantities, the rates tendered by the contractor 

shall be all inclusive and shall apply to all heights, lifts, leads and depths of the building and 

nothing shall be payable to him on this account.  
 

1.6       The working drawings appearing at para 8.1(iii) of conditions of contract in the form CPWD-7/8, 

shall mean to include both architectural and structural drawings respectively. The structural and 

architectural drawings shall be properly correlated before executing the work. In case of any 

difference noticed between architectural and structural drawings, final decision, in writing of the 

Engineer-in-charge shall be obtained by the contractor before proceeding further. 
 

1.7 Some restrictions may be imposed by the security staff etc. on the working and for movement of 

labour, materials etc. The contractor shall be bound to follow all such restriction / instructions 

including issue of identity cards to all persons authorized by him to do work / visit the work site 

and nothing shall be payable on this account. 

 

1.8 The contractor shall make his own arrangements for obtaining electric connections, if required, 

and make necessary payments directly to the department concerned. 
 
 

1.9 The contractor shall conduct his work, so as not to interfere  with or hinder the progress or 

completion of the work being  performed by other contractor (s)  or  by the Engineer-in-Charge 

and shall as far as possible  arrange his work and shall place and dispose of the materials  being  

used or removed, so as  not to  interfere with the  operations  of other contractors, or he shall 

arrange his work with that of the others in an acceptable and coordinated  manner and shall  

perform it in proper sequence  to the complete  satisfaction of  Engineer-in-Charge. The 

contractor shall be responsible for any damage due to hindrance caused by him. 

1.10 Cast iron pipes and fittings without ear shall be used. However, pipes and fittings with ears may 

be accepted without any extra payment. In such cases, clamps are not required and no extra 

payment shall be made for fixing the pipes in a different manner. 

 

1.11 Any cement slurry added over base surface for bond or for continuation of concreting,  for 

protecting reinforcement bars, its cost shall be deemed to have been included in the respective 

items, unless specified otherwise and nothing extra shall be payable nor extra cement shall be 

considered in the cement consumption on this account. 

 

1.12 Stacking of materials and excavated earth including its disposal shall be done as per the 

directions of the Engineer-in-Charge. Double handling of materials or excavated earth if required 

at any stage shall have to be done by the contractor at his own cost. 
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          1.13 No claim for idle establishment & labour, machinery & equipments, tools & plants and 

the like, for any reason whatsoever, shall be admissible during the execution of work as 

well as after its completion. 

          1.14 Only Star headed Stainless Steel screws shall be used unless otherwise specified. 

          1.15 Work shall be carried out in professional manner with finished product serving the 

intended purpose with specified strength, durability and aesthetics. 

1.16 Work activities shall be executed in well thought out sequences such that consequent 

activities not adversely affecting previously done work. Nothing extra shall be payable to 

protect the works already done. 

1.17 The contractor shall prepare all the needed shop drawings well in advance and get them 

approved before placing the order and execution of the item.  

1.18 The contractor shall, at his risk and cost, make all arrangements and shall provide 

all facilities as the Engineer-in-Charge may require for collecting, and preparing the 

required number of samples for such tests at such time and to such place or places 

as may be directed by the Engineer – in –Charge and bear all charges and cost of 

testing unless specifically provided for otherwise elsewhere in the contract or 

specifications. 
 

 
SPECIALISED ITEMS 

 

LIST OF SPECIALISED ITEMS: 

 
 

Sr. No. Name of the part(s) 

1. Compressor Unit 

2. Coil unit for compressor 

3. Jacket Filter 

4. Relay Set 

5. Capillary Filter 

6. Fan Motor 

7. Gas Charging 

8. Capacitor 

 

2.2  Item/Material listed above shall be provided by the contractor/firm, if required and no 

separate service charge/material charges shall be paid extra for that. 

3 It may be ensured that rates for parts of authorized brand only should be quoted and 

supplied for repair and AMC accordingly. In case if it is found at a later stage that sub- 

standard /inferior quality items supplied, necessary action will be taken against such 

Firm/Contractor, including forfeiture of their Performance Security and debarring them 

for quoting future tenders.  

4 If the Firm/Contractor fails to undertake the job satisfactorily at any period of time or 

withdraws his services permanently for more than three consecutive weeks, the AIIMS, 

Raipur has every right to cancel the contract and forfeit the Security Deposit without 

assigning any reason what so ever.  
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5 SPECIAL CONDITIONS. 

5.1 The contractors/firms are requested to inspect the condition of each 2 Ton Split AC 

Machines installed at AIIMS Raipur, before coating their rates for AMC. (Separate 

sheet attached as a list of AC‘s with location at page No-43 and 44 of this tender).  

 

5.2 The contractor/firms should submit the relevant certificates / evidence of servicing for 

Split AC‘s. If required, The Superintending Engineer, AIIMS Raipur or his successors 

 may enquire from the other place, where the contractor/firms has executed the similar 

work. 

5.3 The contractor/firms of those who do not have authorization certificate from 

Brand/company will not be entertained. 

5.4 The contractor/firms should depute only qualified/experienced technicians for carrying 

out the preventive maintenance work. 

5.5 The contractor/firms will maintain the record of the date of servicing and next due date of 

servicing of each split AC‘s, complete to satisfaction of AE (E), AIIMS Raipur. 

5.6 The Assistant Engineer (E), AIIMS Raipur, has to certify the register for the 
periodical inspections.  

5.7 The contractor/firm should not have been blacklisted before. 

5.8 In case of any complaint/ breakdown/fault in any equipment, the firm has to attend the 

fault within 72 hours of reporting on phone/FAX/ Email etc. failing which will  invite 

a penalty as  follows:  

5.8.1 Attending to complaint between 72 hours — 96 hours of intimation- Rs. 200/-. 

5.8.2 Attending to complaint between 4 days to 7 days of intimation- Rs. 1000/-  

5.8.3 Attending to complaint beyond 7 days - Rs. 2000/-  

 

6. Procedure for Execution of the Specialized Items:  

Such items should be got executed only through associated agencies specialized in these 

fields. The contractor shall indicate the name(s) of his associated specialized agencies 

those fulfilling the conditions described for the respective item/s as early as possible and 

within one month of award of work to Engineer-in-Charge for approval. 

 

6.1  The contractors who are not registered in CPWD, MES, BSNL, Chhattisgarh State 

PWD and Railway, they can also participate in this tender if the following similar 

works has been completed by the firm up to the amount given as below.  

 

1.1.1. Description of Item: Repairing/Maintenance work of 2 TR Split AC‟s. 

 

1.1.2. Condition: Experience of having successfully completed three similar works each of 

value not less than Rs. 1,47,420/- (40% of Tendered value), two similar works each of 

value not less than Rs. 2,22,130/- (60 % of Tendered value) or one similar work of value 

not less than Rs. 2,94,840/- (80 % of Tendered value), during last seven years ending 

previous day of last date of submission of application.  

 

6.2 Specialized Agencies  

6.2.1 List of Specialized Agencies for certain items in case of Electrical (Air Conditioner)/ Internal 

Public Health Works have been approved by the competent authority and given in the tender 
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documents unless specified otherwise. The contractors shall quote the rates after careful study of 

contract conditions, specifications & schedule of quantities. 

6.2.2 It shall be the responsibility of main contractor to sort out any dispute / litigation with   the 

Specialized Agencies without any time & cost overrun to the Department. The main contractor 

shall be solely responsible for settling any dispute / litigation arising out of his agreement with the 

Specialized Agencies. The contractor shall ensure that the work shall not suffer on account of 

litigation/ dispute between him and the specialized agencies / sub-contractor(s). No claim of 

hindrance in the work shall be entertained from the Contractor on this account. No extension of 

time shall be granted and no claim what so ever, of any kind, shall be entertained from the 

Contractor on account of delay attributable to the selection/rejection of the Specialized Agencies. 

6.2.3 For specialized items, the main contractor cannot work as a specialized agency unless his name 

is already included in the list of approved specialized agencies for these items. The contractor 

shall get these items executed through the specialized agencies as approved by competent 

authority. 

 

7. RATES  

7.1 The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out work, 

profile, setting lay out on ground, establishment of reference bench mark(s), installing various 

signage, taking spot levels, survey with total station, construction of all safety and protection 

devices, compulsory use of helmet and safety shoes, and other appropriate safety gadgets by 

workers, imparting continuous training for all the workers, barriers, preparatory works, 

construction of clean, hygienic and well ventilated workers housings in sufficient numbers as per 

drawing supplied by Engineer in charge, working during monsoon or odd season, working 

beyond normal hours, working at all depths, height, lead, lift, levels and location etc. and any 

other unforeseen but essential incidental works required to complete this work. Nothing extra 

shall be payable on this account and no extension of time for completion of work shall be 

granted on these accounts. 

7.1.1 The rates quoted by the tenderer, shall be firm and inclusive of all taxes and levies 

(including works contract tax but excluding service tax).  
7.2 No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be carried out 

during execution of the work. No delay and no claim of any kind shall be entertained from the 

Contractor, on account of variation in the foreign exchange rate.  

7.3 All ancillary and incidental facilities required for execution of work like labour camp, stores, 

fabrication yard, offices for Contractor, watch and ward, temporary ramp required to be made for 

working at the basement level, temporary structure for plants and machineries, water storage 

tanks, installation and consumption charges of temporary electricity, telephone, water etc. 

required for execution of the work, liaison and pursuing for obtaining various No Objection 

Certificates, completion certificates from local bodies etc., protection works, testing facilities / 

laboratory at site of work, facilities for all field tests and for taking samples etc. during execution 

or any other activity which is necessary (for execution of work and as directed by Engineer-in-

Charge), shall be deemed to be included in rates quoted by the Contractor, for various items in 

the schedule of quantities. Nothing extra shall be payable on these accounts. Before start of the 

work, the Contractor shall submit to the Engineer-in-Charge, a site / construction yard layout, 

specifying areas for construction, site office, positioning of machinery, material yard, cement & 

other storage, fabrication yard, site laboratory, water tank etc.  

7.4 For completing the work in time, the Contractor might be required to work in two or more shifts 

(including night shifts). No claim whatsoever shall be entertained on this account, not with-

standing the fact that the Contractor may have to pay extra amounts for any reason, to the 

laborers and other staff engaged directly or indirectly on the work according to the provisions of 

the labour and other statutory bodies regulations and the agreement entered upon by the 
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Contractor with them. 

7.5 All material shall only be brought at site as per program finalized with the Engineer-in-Charge. 

Any pre-delivery of the material not required for immediate consumption shall not be accepted 

and thus not paid for.  

 

 

8. TERMS OF PAYMENTS: 

8.1 The payment will be made on quarterly basis subject to satisfactory performance during the each 

quarter year, i.e. 25% of annual contract + taxes will be paid after every 03(three)months. 

8.2 No claim for any price escalation during contract shall be entertained. 

8.3 The contract shall be entirely responsible for all taxes, duties, license fees etc. incurred until the 

completion of contract. 

 

9. SCOPE OF WORK: 

9.1 The Air Conditioner covered under the contract shall be repaired and rectified on site as and 

when the same is out of order. The cost of the original spares required for maintenance of Air 

Conditioner is borne by the contractor. 

9.2 The contractor will attend all type of minor or major fault or breakdown immediately. 

9.3 Separate logbook for Split AC‘s shall be maintained. 

9.4 The contractor shall have to arrange at site all the necessary tools, measuring device, etc. 

necessary for the repaired of the equipment. Also he will maintain the necessary spare-

parts/consumable required for maintenance/repaired. 

9.5 The cost of all the electrical spares related to Air Conditioner and accessory including repairing 

or replacement of electrical, electronic spares etc. will be borne by the contractor. 

9.6  No service charges shall be payable to contractor. 

9.7 It may be ensured that rates for the parts of the authorized brand only should be quoted and 

supplied for repaired and AMC accordingly.  

 

10.  DOWNTIME  

 

10.1 For the purpose of calculation of downtime, breakdown time shall be calculated on hourly 

basis. 

10.2 Payment of annual maintenance contract (AMC) will not be made for the period specific 

Air Conditioner remains out of order for more than five days in a month due to any reason.  

10.3 The contractor will have to keep in stock regular spare parts /consumables so as to replace 

immediately for the purpose of repairs or replacement of parts. The contractors shall place 

it back after repairs; old warm out spare parts will be properties of contractor. 

10.4 In case if it is found at a later stage that substandard/in prior quality items supplied, 

necessary action will be taken against such contractor, including forfeiture of their 

performance security and debarring dam for quoting future tender.  

10.5 If the contractor fails to undertake the job satisfactorily at any period of time or withdraws 

his service permanently for more than 03 (three) consecutive weeks, the AIIMS Raipur has 

every right to cancel the contract and forfeit the performance security deposit without 

assigning any reason what so ever. 
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11. CLEANLINESS OF SITE  

 

The Contractor shall not stack building material / malba / muck/ rubbish on the land or road of 

the local development authority or on the land owned by the others, as the case may be. So the 

muck, rubbish etc. shall be removed periodically as directed by the Engineer-in-Charge, from the 

site of work to the approved dumping grounds as per the local byelaws and regulations of the 

concerned authorities and all necessary permissions in this regard from the local bodies shall be 

obtained by the Contractor. Nothing extra shall be payable on this account. In case, the 

Contractor is found stacking the building material / malba as stated above, the Contractor shall 

be liable to pay the stacking charges / penalty as may be levied by the local body or any other 

authority and also to face penal action as per the rules, regulations and bye-laws of such body or 

authority. The Engineer –in-Charge shall be at liberty to recover, such sums due but not paid to 

the concerned authorities on the above counts, from any sums due to the Contractor including 

amount of the Security Deposit and performance guarantee in respect of this contract agreement. 

 

 

      12.      INSPECTION OF WORK  

 

In addition to the provisions of relevant clauses of the contract, the work shall also be open to 

inspection by the Superintending Engineer, AIIMS Raipur and other Senior Officers of 

AIIMS Raipur in addition of the Engineer-in-Charge and his authorized representative. The 

contractor shall at times during the usual working hours and at all times at which reasonable 

notices of the intention of the Engineer-in-Charge or other officers as stated above to visit the 

works shall have been given to the Contractor, either himself be present to receive the orders 

and instructions or have a responsible Site Engineer duly accredited in writing, to be present for 

that purpose Senior Officers of AIIMS Raipur. Authorities shall also be inspecting the on-

going work at site at any time with or without prior intimation.   

 

 

13. CO-OPERATION WITH OTHER CONTRACTORS/SPECIALIZED AGENCIES /SUB-

CONTRACTORS. 

13.1 The Contractor shall take all necessary precautions to prevent any nuisance or 

inconvenience to the owners, tenants or occupants of the adjacent properties and to the public 

in general .The Contractor shall take all care, as not to damage any other adjacent property or 

other services running adjacent to the plot. If any damage is done, the same shall be made 

good by the Contractor at his own cost and to the entire satisfaction of the Engineer-in-

Charge. The Contractor shall use such methodology and equipments for execution of the 

work, so as to cause minimum environmental pollution of any kind during construction. 

Further, the Contractor shall take all precautions to abide by the environmental related 

restrictions imposed by Chhattisgarh Pollution Control Board, Govt. of Chhattisgarh. 

Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining buildings. No 

claim what so ever on account of site constraints mentioned above or any other site 

constraints, inadequate availability of skilled, semi-skilled or unskilled workers in the near 

vicinity, non-availability of construction machinery spare parts and any other constraints not 

specifically stated here, shall be entertained from the Contractor. Therefore, the Tenderers 

are advised to visit site and get first-hand information of site constraints. Accordingly, they 

should quote their tenders. Nothing extra shall be payable on this account. 
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13.2 The Contractor shall cooperate with and provide the facilities to the sub-Contractors and 

other agencies working at site for smooth execution of the work. The contractor shall 

indemnify AIIMS Raipur authorities. 

13.3 The work should be planned in a systematic manner so as to ensure proper co-ordination 

of various disciplines viz. sanitary & water supply, drainage, rain water harvesting, electrical, 

fire fighting, information technology, communication & electronics and any other services. 

13.4 Other agencies will also simultaneously execute and install the works of sub-station / 

generating sets, air-conditioning, lifts, etc. for the work and the contractor shall afford 

necessary facilities for the same. The contractor shall leave such recesses, holes, openings 

trenches etc. as may be required for such related works (for which inserts, sleeves, brackets, 

conduits, base plates, clamps etc. shall be supplied free of cost by the department unless 

otherwise specifically mentioned) and the contractor shall fix the same at time of casting of 

concrete, stone work and brick work, if required, and nothing extra shall be payable on this 

account.  

13.5 The contractor shall conduct his work, so as not to interfere with or hinder the progress or 

completion of the work being performed by other contractor(s) or by the Engineer-in-Charge 

and shall as far as possible arrange his work and shall place and dispose of the materials 

being used or removed so as not to interfere with the operations of other contractor or he 

shall arrange his work with that of the others in an acceptable and in a proper coordinated 

manner and shall perform it in proper sequence to the complete satisfaction of others.  

 

14. EQUIPMENTS AND PLANTS (Refer Clause 18 of SCHEDULE „E‟) 

14.1 All the equipment, T&P and machinery shall be kept in good condition. 
 

15 SAFETY MEASURES AT CONSTRUCTION SITE  

In order to ensure safe construction, following shall be adhered for strict compliance at the site:- 

15.1 The work site shall be properly barricaded. 

15.2 Adequate signage‘s indicating ‗Work in Progress – Inconvenience caused is regretted‘ or 

Diversion Signs shall be put on the sites conspicuously visible to the public even during 

night hours. These are extremely essential where works are carried out at public places in 

use by the public. 

15.3 The construction malba at site shall be regularly removed on daily basis. 

15.4 All field officials and the workers must be provided with safety helmets, safety shoes and 

safety belts. 

15.5 Proper MS pipe scaffoldings with work – platforms and easy-access ladders shall be 

provided at site to avoid accidents. 

15.6 Necessary First-Aid kit shall be available at the site. 

15.7 The above provisions shall be followed in addition to the provisions of General Condition 

of Contract. 

 

16. LIST OF EQUIPMENT FOR SITE LABORATORY TO BE MADE AVAILABLE BY 

THE CONTRACTOR AT HIS OWN COST (Refer Clause 10 A of SCHEDULE „E‟) 

Laboratory testing instruments. 

16.1 Field testing instruments.(instruments in sufficient quantity as directed by the Engineer- 

in- Charge shall be made available by the contractor. It shall be ensured that the instruments 

always remain in serviceable condition else the same will be replaced. 
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18. The contractor shall submit „Method Statement‟ for the approval soon after the award 

of work. ‗Method Statement‘ is a statement by which the construction procedures for important 

activities of construction are stated, checked and approved. Method Statement shall have 

description of the item with elaborate procedures in steps to implement the same. The 

specification of the materials involved their testing and acceptance criteria, equipments to be 

used, precautions to be taken, mode of measurements etc. 

 

 

18. TESTING OF MATERIALS. 

 

18.1 The contractor shall arrange carrying out of all tests required under the agreement through the 

laboratory as approved by the Engineer-in-Charge and shall bear all charges in connection 

therewith including fee for testing unless specified otherwise.  In all cases cost of samples and 

to & fro carriage shall be borne by the contractor. Contractor shall establish a laboratory at site 

of work at his own cost. The laboratory shall be equipped with all necessary equipment as per 

requirement of specification or as per direction of Engineer-in-Charge. The decision of the 

Engineer-in-Charge of allowing any test in the site laboratory shall be final. 

 

18.2  Even ISI marked materials may be subjected to quality test at the discretion of the Engineer-in-

Charge besides testing of other materials as per the specifications described for the 

item/material. Whenever ISI marked materials are brought to the site of work the contractor 

shall, if required by the Engineer-in-Charge, furnish manufacturer test certificate or test 

certificate from approved testing laboratory to establish that the material procured by the 

contractor for incorporation in the work satisfy the provisions of IS codes relevant to the 

material and/or the work done. 

 

18.3  Substandard Material/Work: In case any material/work is found substandard the same shall be 

rejected by the Engineer-in-Charge and the same shall be removed from the site of work within 

48 hour, failing which the same shall be got removed by the Engineer-in-Charge at the risk and 

cost of the contractor without giving any further notice and time.  
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Annexure - I 

(SPECIMEN) 

(Ref. para 3.7 of Particular Specifications and Special conditions) 
 

GUARANTEE TO BE EXECUTED BY CONTRACTORS FOR REMOVAL OF DEFECT AFTER COMPLETION 

IN RESPECT OF WATER PROOFING WORKS 
 

The Agreement made this ………….day of ……………two thousand and ……… between …………son of ………….of 

………….(hereinafter called the Guarantor of the one part) and the PRESIDENT OF INDIA (hereinafter called 

Government of the other part). 
 

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract) dated ……….. and made between 

the GUARANTOR of the one part and the Government of the other part, whereby the Contractor, inter alia, undertook to 

render the buildings and structures in the said contract recited completely water and leak – proof. 
 

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said structures will remain water and leak-

proof for ten years from the date of giving of water proofing treatment. 
 

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will render the structures 

completely leak-proof and the minimum life of such water proofing treatment shall be ten years to be reckoned from the date 

after the maintenance period prescribed in the contract. 

 

Provided that the guarantor will not be responsible for leakage caused by earthquake or structural defects or misuse of roof or 

alteration and for such purpose; 

 

(a) Misuse of roof shall mean any operation which will damage water proofing treatment, like chopping of 

firewood and things of the same nature which might cause damage to the roof; 

(b) Alteration shall mean construction of an additional storey or a part of the roof or construction adjoining to 

existing roof whereby proofing treatment is removed in parts; 

(c) The decision of the Engineer-in-charge with regard to cause of leakage shall be final. 

 

During this period of guarantee the guarantor shall make good all defects and in case of any defect being found, render the 

building water –proof to the satisfaction of the Engineer-in-Charge at his cost, and shall commence the work for such 

rectification within seven days from the date of issue of the notice from the Engineer-in-Charge calling upon him to rectify 

the defects, failing which the work shall be got done by the Department by some other contractor at the GUARANTOR‟S 

cost and risk. The decision of the Engineer-in-Charge as to the cost, payable by the Guarantor shall be final and binding. 

 

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then the GUARANTOR will 

indemnify the Principal and his successors against all loss, damage, cost, expense or otherwise which may be incurred by him 

by reason of any default on the part of the GUARANTOR in performance and observance of this supplementary agreement. 

As to the amount of loss and / or damage and / or cost incurred by the Government the decision of the Engineer – in – Charge 

will be final and binding on the parties. 
 

 

IN WITNESS WHEREOF these presents have been executed by the Obligor …………. and by ……….. and for and on 

behalf of the PRESIDENT OF INDIA on the day, month and year  above written. 

 

Signed, sealed and delivered by OBLIGOR in the presence of – 

1. ………………. 

2. ………………. 
 

Signed for and on behalf of THE PRESIDENT OF INDIA by ………..in the presence of – 

1. ………………. 

2. ………………. 
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CORRECTION SLIPS TO GENERAL CONDITIONS OF CONTRACT FOR 

C.P.W.D. WORKS – 2014 
 

Existing Provision Modified Provision 

Clause 25(ii) 5
th

 Paragraph 

 

The arbitration shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act 1996 (26 

of 1996) or any statutory modification or reenactment thereof 

and the rules made thereunder for the time being in force 

shall apply to the arbitration proceeding under this clause.    

 

Clause 25(ii) 5
th

 Paragraph 

 

The arbitration shall be conducted in accordance with the 

provisions of the Arbitration and Conciliation Act 1996 (26 

of 1996) / The Jammu & Kashmir Arbitration and 

Conciliation Act 1997 (35 of 1997) (as the case may be) or 

any statutory modification or reenactment thereof and the 

rules made thereunder for the time being in force shall apply 

to the arbitration proceeding under this clause.    
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LIST OF APPROVED MATERIALS  

(FOR –Air Conditioner Works) 

 

Following parts for replacement in the 2 TR Split AC‟s installed at AIIMS Complex, Raipur. 

 

Sr. No. Name of the part(s) 

1. Compressor of 2 TR Split ac of Voltas make or its equivalent or 

approved by Engineer in charge. 

2. Condenser fan motor of 2TR Split AC of Voltas make or its 

equivalent or approved by Engineer in charge. 

3. Relay, Running Capacitors, Starting Capacitors of Voltas make or 

its equivalent or approved by Engineer in charge. 

4. Electronics Spares used in 2 TR Split AC of approved make or its 

equivalent or approved by Engineer in charge. 

5. Thermostat, make: Voltas or equivalent or as per approved by 

Engineer in charge 

6. Gas Charging R-22. 

7. Thermostat for 2 TR Split AC or its equivalent or approved by Engineer 

in charge. 
 

Note:      Item/Material other then above list shall be provided by the contractor/firm, if required. 

      Anyhow no extra charges shall be payable for this.  
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PART-C 
SCHEDULES  

 
[FOR INTERNAL PUBLIC HEALTH WORKS] 

  
SCHEDULE „A‟     
 

Schedule of quantities (Enclosed)                    Page No. 42 (Air Conditioning/Electrical Works)        
        
SCHEDULE „B‟ 
Schedule of materials to be issued to the contractor. 
______________________________________________________________________________ 
S.No. Description of item Quantity Place of Issue             Rates in figures & words at which the  
                                          Material will be charged to the contractor 
_______________________________________________________________________________________________________ 
    1        2       3        4             5 
_______________________________________________________________________________________________________ 

 
 

-------  NIL -------- 
     

 
  
SCHEDULE „C‟ 
Tools and plants to be hired to the contractor 
__________________________________________________________________________________ 
Sl. No.  Description   Hire charges per day   Place of Issue 
__________________________________________________________________________________ 
 1        2     3     4 
_________________________________________________________________________________ 

 
 

-------  NIL -------- 
 
 
SCHEDULE „D‟ 
 
Extra schedule for specific requirements/documents for the work, if any.          
 

-------  NIL -------- 
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SCHEDULE „E‟ 

General Conditions of Contract for CPWD 

1. Reference to General Conditions of contract Works,  2014 as amended up to CON/282 
 

  Name of work: “Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS      

Complex, Raipur.”                                                             

       

 Estimated cost of work                      3, 68,550/-  

(i) Earnest money:             7, 371/-    

                

 
(ii) Performance guarantee:      5% of tendered value 

 
(iii) Security Deposit:      5% of tendered value plus 5% of performance guarantee for 

        contract, involving maintenance of the building and services 
        / other work after construction of same building and services 
        / other work. 

 
 
 
 
 
SCHEDULE „F‟ 

General Rules & Directions: 

Officer inviting tender -             The Executive Engineer, AIIMS, Raipur 

maximum percentage for quantity of items of  
work to be executed beyond which rates are to  
be determined in accordance with Clauses  see below 
12.2 & 12.3. 
 

Definitions: 
 

2(v)  Engineer-in-Charge     The Superintending Engineer, AIIMS 

       Raipur. 
 

 2(viii) Accepting Authority     Superintending Engineer, AIIMS Raipur 

 
 2(x) Percentage on cost of materials and    15 % (Fifteen Percent)   
 labour to cover all overheads and profits.   
 
2(xi) Standard schedule of Rates    Market Rates (For Split Air Conditioner) 

                                                                                     
 
 

2(xii)     Department        AIIMS Raipur  
 
 

9(ii)       CPWD Form 8 (Print edition -2014) as modified  

Standard CPWD contract Form        & corrected up to DGW/CON/ 282  
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CLAUSE AS PER GENERAL CONDITION OF CONTRACT OF CPWD  
 
Clause 1 

(i) Time allowed for submission of  
Performance guarantee from the 

Date of issue of letter of acceptance   :  15 day 

 
(ii) Maximum allowable extension with late  

Fee @ 0.10% per day of performance  
Guarantee amount beyond  
The period as provided in (i) above   : 1 to 15 days 
 
 

Clause 2 Authority for fixing    : Superintending Engineer, AIIMSRaipur  

Compensation under clause 2   
 

Clause 2A whether clause 2A shall be applicable  : Not Applicable 
 
Clause 3 When Contract can be determined   : Applicable 
 
Clause 4 Contractor liable to pay compensation even if  

Action not taken under clause 3   : Applicable 
 

Clause 5  No. of days from the date of issue of letter of  
Acceptance for reckoning date of start    : 10 days 

  
  

  Time allowed for execution of work     12 (Twelve) Months. 
  Authority to decide       

(i) Extension of Time  Superintending Engineer, AIIMS Raipur. 

 
 

(ii) Rescheduling of mile stones    Not Applicable 
 

(iii)Shifting of date of start in   Superintending Engineer, AIIMS Raipur.  
     Case of delay in handing over site                                 

  Clause 6A Measurement of work done                         
  computerized measurement book    : Applicable 
 
  Clause 7 Payment of intermediate certificate to be  

Regarded as advances      : Applicable 
 

  Clause 8 Completion Certificate and completion plans   : Applicable 
 
  Clause 9 Payment of Final bill      : Applicable 
    
   
 
. 
 

 

 Clause10A  List of testing equipment to be provided  
 by the contractor at site. As per instructions given and 

required by Engineer In 
charge 

 
 Clause10B  Whether clause 10B shall be applicable    Not Applicable  

 
 Clause10C  Component of labour expressed as     80 % 
 Percent of value of work. 
 
 Clause10CA Payment due to variation in prices of materials    Not Applicable 
 
 After receipt of tender.        
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Clause10CC   Clause 10CC to be applicable in contracts    Not Applicable 

With stipulated period of compensation  
Exceeding the period shown in next column  
   

Clause 11 Work to be executed in accordance with specifications,   Applicable 
work orders & other terms & conditions etc.  
      
  

Clause 12 Deviation limit beyond which clauses 12.2 & 12.3  30 % 
 Shall apply for overall work.  
      

Clause 13 Foreclose of contract due to abandonment or reduction  Applicable 
in scope of work  
      

Clause 14 Carrying out part work at risk and cost of contractor   Applicable 
 
Clause 15 Suspension of work       Applicable 
 

Clause 16 Competent Authority for deciding reduced rates for  Superintending Engineer

  Electrical (Air Conditioner‘s)      AIIMS Raipur, 

             
 

 Clause 18 List of mandatory machines, tools and         as required by Engineer in Charge                  
              Plants to be deployed by the contractor at site.  
    
Clause 19 Labour Law to be complied by the contractor   : Applicable 
 
Clause 20 Minimum wages act to be complied    : Applicable 
 
Clause 25 Settlement of dispute and Arbitration  : Decided by Superintending Engineer, AIIMS                               

        Raipur 
 
Clause 36(i)         Not Applicable 
 
Clause 42         Not Applicable 
 
 

 
 

           RECOVERY RATES FOR QUANTITIES BEYOND PERMISSIBLE VARIATION 
__________________________________________________________________________________ 
Sl Description of item     Rates in figures and words at which 
No.      Recovery shall be made from the  

Contractor 
       ______________________________ 
       Excess beyond  Less use beyond 
       Permissible variation the permissible variation 
__________________________________________________________________________________ 
1. Cement      N.A.         

2. Steel Reinforcement     N.A.  
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Annexure I  
 

PROPOSAL FOR ASSOCIATING AGENCIES  

For Electrical (AIR CONDITIONER) WORK 
 

 
We hereby propose the following ELECTRICAL (AIR CONDITIONER) WORK agencies as per details 

mentioned against each. Their consent letters are also attached as per Annexure II 
 

 
 
Note :- A copy of registration order/ Work experience shall be attached for each agency.  
 
 

 
 

 
Contractor’s signature  

 
 

 

S 
No. 

Name of 

Electrical (Split 

Air 

Conditioner‟s) 
contractor/ Firm 

Category and 
class of 
registration in 
CPWD , MES, 
BSNL, 
Chhattisgarh 
State PWD / 
Work 
experience 

Registration 
No. 

Monetary limit 
of work 

Validity of 
registration  

Consent 
letter 
attached 
(yes/No) 

1.  
 

     

2.  
 

     

3.  
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Annexure II  

CONSENT LETTER  

 

 I/We hereby give my/ our consent to work as Electrical (Air Conditioner) contractor till the 
completion of work and I/we will be responsible for necessary action to hand over the work and for 
rectification of defects and repair during the maintenance period. I/we will execute the work as per 
CPWD specification and additional conditions of the works.  

 

  I/we will also engage suitable Engineer for the work as per condition of work. I further 
certify that the above particulars pertaining to me are correct.  

 
 
 

Signature of Contractor 
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Annexure III 

Memorandum of Understanding  

Rs. 100/- Non-judicial stamp 

 This Memorandum of Understanding (MOU) is made on the _________ at __________ 

 

Between 

 

 M/s _____________________________ (Main Contractor) having his registered office at 

_____________________ which expression shall unless repugnant to the subject or context include its 

administrators, successors and assigns. 

And 

 M/s _____________________ (Associate contractor) registered in CPWD, MES, BSNL, and 

Chhattisgarh State PWD as class:  _______ Civil contractor and having his registered office at 

_____________________ which expression shall unless repugnant to the subject or context include its 

administrators, successors and assign. 

 

Whereas, the All India Institute of Medical Sciences Raipur, have issued tender papers to quote for the 

following work to M/s __________________(Main Contractor). 

 

Name of work: ―Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS 

Complex, Raipur.” 

 

 Whereas, This Memorandum of Understanding has been entered into to execute the above work 

by the Main Contractor and Associate Contractor. 

 Whereas, both the parties have gone through and understood the various conditions and clauses 

of the tender and willingly agree to abide by them.   

 This MOU shall be valid till the duration of completion of above work and shall be extended if 

so required by the AIIMS Raipur. 

Now, therefore it is agreed between the parties here to as follows :- 

1 :- The associated Electrical (Air Conditioner) contractor shall completely execute, perform and 

do all the works mentioned and described in the main agreement for its AC components 

according to the specifications, terms and conditions etc.  Of the main agreement.  

2 :- The associated Electrical (Air Conditioner) contractor shall execute and complete the works in 

all respect  up to full satisfaction of the AIIMS Raipur officers and attend to them during their 

inspection at site, meetings etc., whenever required by the AIIMS Raipur officers. 

3 :- The cost of Air Conditioner works executed by the associated Electrical contractor will include 

the cost of all the materials, accessories, equipments, tools & plants, laborers technical persons 

required etc. in all respect.  

4 :- The associated Electrical (Air Conditioner) contractor is responsible for getting recorded 

measurements and preparation, submissions & pursuance of payment of the bills of the work 

done for Electrical portion of the main agreement. 

5 :- The rate will be as per the schedule enclosed. 

6 :- The Quantity will be as per actual measurement as received from AIIMS Raipur to main 

contractor and the rate will be as per the mutually agreed.   

7 :- The payment to associate contractor will be released after the payment to main contractor is 

made by the AIIMS Raipur.   

8 :- The technical staff required for the associate discipline shall be of associate contractor.    

9 :- The guarantee of the installation after the completion of the work shall be responsibility of the 

associate Electrical (Air Conditioner) contractor as required by the AIIMS Raipur.   
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10 :- There is no service tax liability; work being related to the construction of the Central Govt. 

Dept.  However, if any liability of the service tax is imposed on the associated Electrical (Air 

Conditioner contractor then it will be paid by main contractor.   

11 :- Either party shall not repudiate the contract in mid way without the consent of each other.  

Otherwise it will be treated as breach of agreement for any reason whatsoever.  

12 :- The main agency shall be solely responsible for deferment & rescheduling of each milestone 

fixed as per contract documents and in such eventuality, the consequences arising out of the 

same rests on main agency.   

13 :- The main contractor only shall be responsible for getting extension of delay regularized and 

liability what so ever flowing out shall lies with them.  There shall be no direct or indirect impact 

on associate contractor.    

14 :- TDS shall be deducted by the main contractor as per Income Tax law from associated agency.  

In case liability of tax other than Income Tax (Such as vat, service tax, or any other mechanism 

formed) is levied on associated contractor then the main agency will reimburse it in full to 

associated agency.   

15 :- The associated contractor shall be bound to execute work up to a deviation limit of 30% in 

quantities of items of work at the agreement rate.  Beyond deviation limit the rates will be 

decided by main & associated contractor on mutually agreed basis.  

 16 :- For the items such as extra items, substitute items and new items other than the items of main 

agreement, if any incorporated in the work, and then the main contractor shall pay the full 

amount so approved to the associate contractor.   

17 :- The validity of rates shall be ______ months after finalization & acceptance of MOU by the 

competent authority.   

18 :- In case main contractor delays the payment to associated contractor after the payment is 

released by department to the main contractor then on receipt of delay in payment from associate 

contractor the AIIMS Raipur shall directly make the payment to associated contractor. 

 19 :- The main contractor shall at their cost provide necessary requisite arrangement for storage of 

material.   

20 :- Air Conditioner related items shall be provided by main contractor. 

21 :- Security Deposit as deducted by the AIIMS Raipur will be reimbursed by main contractor to 

associate contractor. However associated Electrical (Air Conditioner) contractor will deposit 2 ½ 

% of Agreement amount of Rs. ______________ in shape of FDR towards S/D to be retained by 

main contractor which will refunded to Electrical (Air Conditioner) contractor after completion 

of Electrical (Air Conditioner) work.   

22 :- The Income tax, Commercial tax and labour cess tax deducted by the AIIMS Raipur from the 

bills of Air Conditioner work shall be reimbursed by the main contractor in favour of the 

associated Electrical (Air Conditioner) contractor accordingly.   

 

In witness where ever required have to put the hand seal with date _________________. 

 

Enclose: - Schedule of rates. 

 

 

 

 

 

Signature                                                                                               Signature    

(Associate Contractor)                                                                    (Major Contractor) 

Address: _________________                                                            Address: __________________ 
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SCHEDULE OF QUANTITY –  

(FOR ELECTRICAL / AIR CONDITIONER WORKS) 

 

 

Name of Work: Annual Maintenance Contract (AMC) for 2 TR Split AC‟s installed at AIIMS 

Complex, Raipur. 

 

        

 

 
Sr. 
No. 

Description of item of work Unit Qty Period of AMC 
 

Unit Rate in `  
[Minimum 6 visits are compulsory]  

Total Amount in 
` 

` in  Figure ` in Words 

01 
 
 
 
 
 

 Annual Maintenance contract (AMC) 
of 2 TR Split AC’s installed at AIIMS 
Complex, Raipur. 

Each 81 
 

One year     
(12 Months) 

   

     

 

 

 

 

Total Amount in Word and Figure 

 

 

 
 

(Signature of Agency)     Superintending Engineer,  

      AIIMS Raipur  
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DETAILS OF 2 Ton AIR CONDITIONER at AIIMS RAIPUR: 
       

S 

No. 
Department 

Contact 

Person 

Name  

Landmark/

Building 

Room 

no. 

Type 

of AC 
Make 

2 TON 

AC 

Working 

condition 
Remark 

MEDICAL COLLEGE BUILDING 

1 Anatomy 1117   1117 SAC VOLTAS 1     

2 Pharmacology 2221   2221 SAC VOLTAS 1     

3 Pharmacology 2220   2220 SAC VOLTAS 1     

4 Orthopedics 2219   2219 SAC VOLTAS 1     

5 Microbiology 1220 OFFICE 1220 SAC VOLTAS 1     

6 Physiology 3122 OFFICE 3122 SAC VOLTAS 1     

7 Gynecology 3124 3 rd floor 3124 SAC VOLTAS 1     

8 Examination Hall       SAC VOLTAS 12     

9 
Biochemistry 

3226 

Demonstration 

room 3226 
SAC VOLTAS 8     

10 Biochemistry 2214   2214 SAC VOLTAS 4     

11 Biochemistry 2122   2122 SAC VOLTAS 1     

12 Biochemistry 2120   2120 SAC VOLTAS 1     

13 Central Store 2203   2203 SAC LG 2     

14 Pathology 3222 TUTOR ROOM 3222 SAC VOLTAS 1     

15 Pathology 3219 STORE 3219 SAC VOLTAS 1     

16 
Pathology 

3218 

PROFFESOR 

ROOM 3218 
SAC VOLTAS 1     

17 Pathology 3221 OFFICE 3221 SAC VOLTAS 2     

18 Pathology 3223 & ENT 3223 SAC VOLTAS 2     

19 Microbiology 1222 AO 1222 SAC VOLTAS 1     
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20 

SERVER ROOM 1 

st FLOOR 

MEDICAL 

COLLEGE 
  

  
SAC VOLTAS 1     

21 

UPS ROOM 

BASEMENT 

MEDICAL 

COLLEGE 
  

  
SAC VOLTAS 2     

TRAUMA BUILDING 

22 
UPS ROOM 

Trauma 

Block 
  

  
SAC VOLTAS 2     

23 

Radio Diagnosis 

(Sonography) 

Trauma 

Block 
  

  
SAC VOLTAS 1     

AYUSH OPD 

24 

OPD PMR / MS 

Ayush 
AYUSH   

47A/57A 
SAC VOLTAS 2     

25 ENT (Ayush) 25 & 26   25 & 26 SAC VOLTAS 2     

26 
X-RAY ROOM 

Groung 

floor 
Room no.8 8 SAC VOLTAS 1     

27 
X-RAY ROOM 

Groung 

floor 
Room no.9 

9 
SAC VOLTAS 1     

                    

NURSING COLLEGE 

28 LECTURE THEATRE LT-1   LT-1 SAC VOLTAS 7     

29 LECTURE THEATRE LT-2   LT-2 SAC VOLTAS 7     

30 LECTURE THEATRE LT-3   LT-3 SAC VOLTAS 6     

31 LECTURE THEATRE LT-4   LT-4 SAC VOLTAS 6     

              81     

 

 

 


